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ADDENDUM 
 
 
Date:  11 May 2006 
 
To:   Envision Mechanical, Attn:  Ray Squier 
   Ralph Tye & Sons, Attn:  Doug Tye 
   Alternative Mechanical, Attn:  Tyler LaMont 
   KOH Mechanical, Attn:  Lynn Hansen 
   WHW Engineering, Attn:  Win Packer 
 
From:  Bob Anderson, Project Manager, DFCM 
 
Reference:  Building No. 4 Galvanized Pipe Replacement-Phase II 
   Weber State University 
 
DFCM Project #:  06052810 
 
Subject:  Addendum No. 2 
 
Pages:  Addendum    1 page 
  Changes/Clarifications, “Equal” 2 pages  
  Total Pages                3 pages 
_______________________________________________________________________   
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 
1.1 Schedule changes: There are no schedule changes per this Addendum.  
 
1.2 Attached - Changes/Clarifications to Drawings and “equal” products for specified 

application. 
 
 
End of Addendum 



ADDENDUM  
 
Project Name:  Weber State University        Addendum No.: 2 

Building #4 2nd Level Piping Replacement 
 
WHW Project #   06052810        Date: May 11, 2006  
  
From: WHW Engineering Inc 

1354 East 3300 South Suite 200 
Salt Lake City, Utah 84106  
Phone (80) 466-4021 Fax (801) 466-8536 

 
To: All Bidders 
  
 
This Addendum forms and becomes a part of the Contract Documents and modifies the original Bidding 
Documents dated April 2006 as noted below.  Acknowledge receipt of this Addendum in the space provided on 
the Bid Form.  Failure to do so may subject the Bidder to disqualification. 
 
This Addendum consists of 2 pages. 
  
 
I - CHANGES TO PRIOR ADDENDA:  N/A 
 
II - CHANGES TO BIDDING REQUIREMENTS: N/A 
 
III - CHANGES TO AGREEMENT & OTHER CONTRACT FORMS: N/A 

 
IV – CHANGES/CLARIFICATIONS TO CONDITIONS OF THE CONTRACT: N/A 
 
V - CHANGES/CLARIFICATIONS TO SPECIFICATIONS: None 
 

VI - CHANGES/CLARIFICATIONS TO DRAWINGS:   
 

Item VI-1. Mechanical and Plumbing demolition sheets MD101, MD102, MD103, PD101, PD102, 
PD103:  The asbestos abatement contractor will remove all steam, condensate, and 
domestic water piping as indicated on these prints as long as it is below the joists.  
Piping routed between the joists will be abated and abandoned in place. 

 
Item VI-2. Sheet ME101:  Provide (and install) a 1-1/2” steam pressure reducing valve in 3” high 

pressure steam piping upstream of steam powered Spirax Sarco domestic water heat 
exchanger.  Provide with eccentric reducers, and 1-1/2” high pressure isolation 3 piece 
ball valves before and after reducing valve.  PRV shall be Spirax Sarco or equal.  Install 
per manufacturer’s recommendations.  
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PRIOR APPROVALS
 
THE FOLLOWING ITEMS, AS SUBMITTED, ARE CONSIDERED, IN GENERAL AND IN NAME 
ONLY, AS EQUAL TO THOSE ITEMS SPECIFIED.  THIS REVIEW DOES NOT RELIEVE THE 
CONTRACTOR OF THE RESPONSIBILITY OF CONFORMING TO THE DRAWINGS AND 
SPECIFICATIONS FOR DIMENSIONS TO BE CONFIRMED AND CORRELATED AT THE 
JOBSITE AND FOR REQUIREMENTS OF THE SPECIFICATIONS FOR COORDINATION 
WITH OTHER TRADES.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING 
EXISTING CONDITIONS AND THE SUITABILITY OF “EQUAL” PRODUCTS FOR THE 
SPECIFIED APPLICATION. 
 
Schedule is critical to have substantial completion for this project by August 18, 2006.  The 
following items are approved only if lead times are coordinated between supplier and contractor 
and guaranteed to meet this deadline.   
       
           
Description Manufacturer

 
  
15185 – Radiator Valves Danfoss 
15185 – Radiator Valves Sterling Inc. 
15185 – Thermostatic Radiator Traps Barns & Jones 
15185 – Steam Traps Watson McDaniel 
15185 – Strainers IFC 
15185 – Strainers Titan Flow Control 
15185 – Check Valves IFC, Conbraco 
15416 – Drinking Fountains Acorn Aqua 
15762 – Fin Tube Convectors Rittling 
15765 – Cabinet Unit Heaters Rittling 
  
  

 


